



November 29, 2022

Hon. Kevin Neal, Judge Executive  
Marshall County Fiscal Court  
1101 Main Street  
Benton, KY 42025

**RE: Award Recommendation Letter  
HUNTER ROAD & WALNUT GROVE CHURCH ROAD WATERMAIN EXTENSIONS  
Benton, Marshall County, Kentucky**

Judge Neal,

On November 23<sup>rd</sup>, sealed bids were accepted and opened for the above referenced project. Three (3) competitive bids were received with the total bid amounts tabulated as follows:

<b>BIDDER</b>	<b>BID AMOUNT</b>	<b>DIFFERENCE</b>
Murtco Utility Services, LLC	\$324,995.00	
D-Port Directional Drilling & Utilities, LLC	\$421,300.00	\$96,305.00
Youngblood Excavating & Contracting, LLC	\$494,650.00	\$169,655.00

Following receipt of the bids, Rivercrest Engineering (Rivercrest) performed a review of each bid package for completeness and compliance with the contract requirements. Our staff has had the opportunity to work with Murtco Utility Services, LLC (Murtco) on several water and sewer construction projects in recent years. Most recently, we have worked with Murtco through the construction of the 6<sup>th</sup> Street Sewer Improvements project in Benton, and the Draffenville West Phase 1 Sewer Expansion in Draffenville. On each project, Murtco has provided qualified and experienced staff, and completed the projects in a professional manner.

It has been based upon this information and experience that Rivercrest recommends acceptance of **Murtco Utility Services, LLC's** bid, and award of this project to the low bidder, at the amount indicated in their bid - **\$324,995.00**. A copy of the unit price bid tabulation has been included with this submittal, along with copies of the low bidder's required bid bond, bid criteria sheets, and bid proposal. If the Fiscal Court wishes to award the contract, as noted, please execute the attached Notice of Award and Owner-Contractor Agreement documents and return to Rivercrest.

If you have any questions, or wish to discuss further, please call me at your convenience.

Sincerely,  
**Rivercrest Engineering, Inc.**

A handwritten signature in black ink, appearing to read "Charles D. McCann II".

Charles D. McCann II, P.E.  
Project Manager


cc: Randal Scott – Mayor of Hardin  
Rivercrest Job No. 22002

**HUNTER ROAD & WALNUT GROVE CHURCH ROAD WATERMAIN EXTENSIONS  
FOR CITY OF HARDIN & MARSHALL COUNTY FISCAL COURT  
UNIT PRICE BID TABULATION - NOVEMBER 23, 2022**

ITEM	DESCRIPTION	UNIT	QUANTITY	MURTCO UTILITY SERVICES, LLC.		D-PORT DIRECTIONAL DRILLING & UTILITIES, LLC.		YOUNGBLOOD EXCAVATING & CONTRACTING, LLC	
				UNIT PRICE	TOTAL COST	UNIT PRICE	TOTAL COST	UNIT PRICE	TOTAL COST
<b>INSTALLATION BY THE CONTRACTOR - MATERIAL PROVIDED BY OWNER</b>									
1	6" SDR-21 PVC WATERMAIN (TRENCH)	LF	2,770	\$14.00	\$38,780.00	\$30.00	\$83,100.00	\$16.50	\$45,705.00
2	6" SDR-21 R/PVC WATERMAIN (HDD)	LF	280	\$40.00	\$11,200.00	\$35.00	\$9,800.00	\$30.00	\$8,400.00
3	4" SDR-21 PVC WATERMAIN (TRENCH)	LF	5,650	\$12.50	\$70,625.00	\$20.00	\$113,000.00	\$16.50	\$93,225.00
4	4" SDR-21 R/PVC WATERMAIN (HDD)	LF	840	\$38.00	\$31,920.00	\$25.00	\$21,000.00	\$30.00	\$25,200.00
5	4" SDR-21 PVC WATERMAIN (UNENCASED BORE)	LF	130	\$38.00	\$4,940.00	\$25.00	\$3,250.00	\$34.00	\$4,420.00
6	2" DR9 HDPE (TRENCH)	LF	2,470	\$10.00	\$24,700.00	\$12.00	\$29,640.00	\$16.50	\$40,755.00
7	2" DR9 HDPE (HDD)	LF	220	\$22.00	\$4,840.00	\$18.00	\$3,960.00	\$27.00	\$5,940.00
8	3/4" HDPE SERVICE (TRENCH)	LF	390	\$12.00	\$4,680.00	\$12.00	\$4,680.00	\$14.00	\$5,460.00
9	3/4" HDPE SERVICE (BORE)	LF	285	\$18.00	\$5,130.00	\$15.00	\$4,275.00	\$26.00	\$7,410.00
10	5/8" X 3/4" METER SETTING (NEW SETTING - RELOCATE EXISTING METER)	EA	8	\$450.00	\$3,600.00	\$650.00	\$5,200.00	\$400.00	\$3,200.00
11	6" X 6" TAPPING SLEEVE AND VALVE	EA	1	\$1,250.00	\$1,250.00	\$1,300.00	\$1,300.00	\$2,000.00	\$2,000.00
12	6" MJ GATE VALVE	EA	7	\$180.00	\$1,260.00	\$175.00	\$1,225.00	\$400.00	\$2,800.00
13	4" MJ GATE VALVE	EA	15	\$150.00	\$2,250.00	\$175.00	\$2,625.00	\$400.00	\$6,000.00
14	2" MJ GATE VALVE	EA	2	\$90.00	\$180.00	\$150.00	\$300.00	\$400.00	\$800.00
15	FIRE HYDRANT	EA	3	\$850.00	\$2,550.00	\$500.00	\$1,500.00	\$1,000.00	\$3,000.00
16	POST HYDRANT	EA	6	\$450.00	\$2,700.00	\$450.00	\$2,700.00	\$1,000.00	\$6,000.00
17	2" FLUSH HYDRANT	EA	2	\$450.00	\$900.00	\$400.00	\$800.00	\$1,000.00	\$2,000.00
18	6"X13" CONNECTING PIECE	EA	3	\$60.00	\$180.00	\$40.00	\$120.00	\$400.00	\$1,200.00
19	4"X13" CONNECTING PIECE	EA	6	\$60.00	\$360.00	\$35.00	\$210.00	\$400.00	\$2,400.00
20	6"X6" ANCHORING TEE	EA	3	\$120.00	\$360.00	\$60.00	\$180.00	\$500.00	\$1,500.00
21	4"X4" ANCHORING TEE	EA	6	\$90.00	\$540.00	\$45.00	\$270.00	\$500.00	\$3,000.00
22	VALVE BOX	EA	22	\$120.00	\$2,640.00	\$60.00	\$1,320.00	\$300.00	\$6,600.00
23	6" MJ SLEEVE	EA	2	\$60.00	\$120.00	\$40.00	\$80.00	\$400.00	\$800.00
24	6" MJ 45°	EA	3	\$60.00	\$180.00	\$40.00	\$120.00	\$200.00	\$600.00
25	6" MJ 22.5°	EA	3	\$60.00	\$180.00	\$40.00	\$120.00	\$200.00	\$600.00
26	6" MJ 11.25°	EA	1	\$60.00	\$60.00	\$40.00	\$40.00	\$200.00	\$200.00
27	4" X 2" MJ REDUCER	EA	1	\$60.00	\$60.00	\$35.00	\$35.00	\$200.00	\$200.00
28	4" MJ 45°	EA	1	\$60.00	\$60.00	\$35.00	\$35.00	\$200.00	\$200.00
29	4" MJ 11.25°	EA	1	\$60.00	\$60.00	\$35.00	\$35.00	\$200.00	\$200.00
30	4"X4" MJ TEE	EA	3	\$90.00	\$270.00	\$45.00	\$135.00	\$400.00	\$1,200.00
31	4" MJ CAP	EA	1	\$45.00	\$45.00	\$28.00	\$28.00	\$200.00	\$200.00
32	4" MJ SLEEVE	EA	8	\$60.00	\$480.00	\$35.00	\$280.00	\$400.00	\$3,200.00
33	6" THRUST RESTRAINT GLAND	EA	16	\$30.00	\$480.00	\$35.00	\$560.00	\$100.00	\$1,600.00
34	4" THRUST RESTRAINT GLAND	EA	38	\$15.00	\$570.00	\$25.00	\$950.00	\$100.00	\$3,800.00
35	6" FOSTER ADAPTER	EA	8	\$60.00	\$480.00	\$30.00	\$240.00	\$200.00	\$1,600.00
36	4" FOSTER ADAPTER	EA	12	\$60.00	\$720.00	\$25.00	\$300.00	\$200.00	\$2,400.00
37	2" MJ SLEEVE	EA	1	\$30.00	\$30.00	\$30.00	\$30.00	\$100.00	\$100.00
38	2" THRUST RESTRAINT GLAND	EA	5	\$15.00	\$75.00	\$25.00	\$125.00	\$50.00	\$250.00
<b>MATERIAL AND INSTALLATION BY THE CONTRACTOR</b>									
39	ABANDON EXISTING METER SETTING	EA	8	\$250.00	\$2,000.00	\$150.00	\$1,200.00	\$600.00	\$4,800.00
40	RECONNECT EXISTING SERVICE	EA	8	\$285.00	\$2,280.00	\$190.00	\$1,520.00	\$700.00	\$5,600.00
41	REMOVE EXISTING FLUSH HYDRANT	EA	2	\$250.00	\$500.00	\$200.00	\$400.00	\$650.00	\$1,300.00
42	4" WATER METER & VAULT	L.SUM	1	\$28,060.00	\$28,060.00	\$22,500.00	\$22,500.00	\$31,000.00	\$31,000.00
43	COMPACTED SELECT FILL	TONS	270	\$25.00	\$6,750.00	\$28.00	\$7,560.00	\$40.00	\$10,800.00
44	KY CLASS "B" CONCRETE THRUST BLOCKING (2500 PSI)	CY	13	\$250.00	\$3,250.00	\$200.00	\$2,600.00	\$300.00	\$3,900.00
45	ASPHALT PAVING (3.5" THICK)	TONS	6	\$350.00	\$2,100.00	\$215.00	\$1,290.00	\$210.00	\$1,260.00
46	LANDSCAPING & SEEDING / RESTORATION	SY	33,500	\$1.60	\$53,600.00	\$2.25	\$75,375.00	\$3.75	\$125,625.00
47	MOBILIZATION	L.SUM	1	\$500.00	\$500.00	\$2,800.00	\$2,800.00	\$6,500.00	\$6,500.00
48	BONDS/INSURANCE	L.SUM	1	\$6,500.00	\$6,500.00	\$12,487.00	\$12,487.00	\$9,700.00	\$9,700.00
				<b>TOTAL BID =</b>	<b>\$324,995.00</b>	<b>TOTAL BID =</b>	<b>\$421,300.00</b>	<b>TOTAL BID =</b>	<b>\$494,650.00</b>

■ DENOTES ERROR IN CONTRACTOR'S BID SUBMITTAL

I hereby certify that the foregoing figures are as submitted on the 23rd day of November, 2022.



Charles D. McCann, II, PE - KY #26434

**SECTION 00310**

**UNIT PRICE BID FORM**

**BID PROPOSAL**

**HUNTER ROAD & WALNUT GROVE CHURCH ROAD WATERMAIN  
EXTENSIONS**

**\*Installation Contract\***

Proposal of MURTCO\*, (hereinafter called BIDDER), organized and existing under the laws of the Commonwealth of Kentucky to the Marshall County Fiscal Court (hereinafter called OWNER).

In compliance with your Invitation For Bid, Bidder hereby proposes to perform all work for the **HUNTER ROAD & WALNUT GROVE CHURCH ROAD WATERMAIN EXTENSIONS** project in strict accordance with the CONTRACT DOCUMENTS, within the time set forth therein, and at the prices stated below.

By submission of this BID, each BIDDER certifies and in the case of a joint BID, each party thereto certifies as to its own organization, that this BID has been arrived at independently, without consultation, communication or agreement as to any matter relating to this BID with any other BIDDER or with any other competitor.

BIDDER hereby agrees to commence WORK under this contract on or before a date to be specified in the NOTICE TO PROCEED and to fully complete the project within 140 consecutive calendar days thereafter. BIDDER further agrees to pay as liquidated damages the sum of \$800.00 for each consecutive calendar day thereafter until project completion as provided in Article 2 of the Agreement.

In submitting this BID, it is understood that the right is reserved by the OWNER to reject any and all BIDS. If notice of the acceptance of this bid is given to the BIDDER within ninety (90) days after the time of receipt of bids, the BIDDER agrees to execute and deliver a contract in the prescribed form and furnish the required bonds within ten (10) days after the contract is presented to him for signature.

Security in the sum of 590 DOLLARS (\$                    ) in the form of a Bid Bond is submitted herewith in accordance with the specifications.

BIDDER acknowledges receipt of the following ADDENDUM:

#1  
\_\_\_\_\_  
\_\_\_\_\_

\*Insert "A Corporation", "A Partnership" or "An Individual", as applicable.

NOTE: BIDS shall include sales tax and all other applicable taxes and fees.

HUNTER ROAD & WALNUT GROVE CHURCH ROAD WATERMAIN EXTENSIONS  
FOR CITY OF HARDIN & MARSHALL COUNTY FISCAL COURT  
UNIT PRICE BID FORM


ITEM	DESCRIPTION	UNIT	QUANTITY	UNIT PRICE	TOTAL
INSTALLATION BY THE CONTRACTOR - MATERIAL PROVIDED BY OWNER					
1	6" SDR-21 PVC WATERMAIN (TRENCH)	LF	2,770	\$ 14.00	\$ 38,780.00
2	6" SDR-21 RJ/PVC WATERMAIN (HDD)	LF	280	\$ 40.00	\$ 11,200.00
3	4" SDR-21 PVC WATERMAIN (TRENCH)	LF	5,650	\$ 12.50	\$ 70,625.00
4	4" SDR-21 RJ/PVC WATERMAIN (HDD)	LF	840	\$ 38.00	\$ 31,920.00
5	4" SDR-21 PVC WATERMAIN (UNENCASED BORE)	LF	130	\$ 38.00	\$ 4,940.00
6	2" DR9 HDPE (TRENCH)	LF	2,470	\$ 10.00	\$ 24,700.00
7	2" DR9 HDPE (HDD)	LF	220	\$ 22.00	\$ 4,840.00
8	3/4" HDPE SERVICE (TRENCH)	LF	390	\$ 12.00	\$ 4,680.00
9	3/4" HDPE SERVICE (BORE)	LF	285	\$ 18.00	\$ 5,130.00
10	5/8" X 3/4" METER SETTING (NEW SETTING - RELOCATE EXISTING METER)	EA	8	\$ 450.00	\$ 3,600.00
11	6" X 6" TAPPING SLEEVE AND VALVE	EA	1	\$ 1,250.00	\$ 1,250.00
12	6" MJ GATE VALVE	EA	7	\$ 180.00	\$ 1,260.00
13	4" MJ GATE VALVE	EA	15	\$ 150.00	\$ 2,250.00
14	2" MJ GATE VALVE	EA	2	\$ 90.00	\$ 180.00
15	FIRE HYDRANT	EA	3	\$ 850.00	\$ 2,550.00
16	POST HYDRANT	EA	6	\$ 450.00	\$ 2,700.00
17	2" FLUSH HYDRANT	EA	2	\$ 450.00	\$ 900.00
18	6" X 13" CONNECTING PIECE	EA	3	\$ 60.00	\$ 180.00
19	4" X 13" CONNECTING PIECE	EA	6	\$ 60.00	\$ 360.00
20	6" X 6" ANCHORING TEE	EA	3	\$ 120.00	\$ 360.00
21	4" X 4" ANCHORING TEE	EA	6	\$ 90.00	\$ 540.00
22	VALVE BOX	EA	22	\$ 120.00	\$ 2,640.00
23	6" MJ SLEEVE	EA	2	\$ 60.00	\$ 120.00
24	6" MJ 45°	EA	3	\$ 60.00	\$ 180.00
25	6" MJ 22.5°	EA	3	\$ 60.00	\$ 180.00
26	6" MJ 11.25°	EA	1	\$ 60.00	\$ 60.00
27	4" X 2" MJ REDUCER	EA	1	\$ 60.00	\$ 60.00
28	4" MJ 45°	EA	1	\$ 60.00	\$ 60.00
29	4" MJ 11.25°	EA	1	\$ 60.00	\$ 60.00
30	4" X 4" MJ TEE	EA	3	\$ 90.00	\$ 270.00
31	4" MJ CAP	EA	1	\$ 45.00	\$ 45.00
32	4" MJ SLEEVE	EA	8	\$ 60.00	\$ 480.00
33	6" THRUST RESTRAINT GLAND	EA	16	\$ 30.00	\$ 480.00

34	4" THRUST RESTRAINT GLAND	EA	38	\$15.00	\$570.00
35	6" FOSTER ADAPTER	EA	8	\$60.00	\$480.00
36	4" FOSTER ADAPTER	EA	12	\$60.00	\$720.00
37	2" MJ SLEEVE	EA	1	\$30.00	\$30.00
38	2" THRUST RESTRAINT GLAND	EA	5	\$15.00	\$75.00
<b>MATERIAL AND INSTALLATION BY THE CONTRACTOR</b>					
39	ABANDON EXISTING METER SETTING	EA	8	\$250.00	\$2,000.00
40	RECONNECT EXISTING SERVICE	EA	8	\$285.00	\$2,280.00
41	REMOVE EXISTING FLUSH HYDRANT	EA	2	\$250.00	\$500.00
42	4" WATER METER & VAULT	L.SUM	1	\$28,060.00	\$28,060.00
43	COMPACTED SELECT FILL	TONS	270	\$25.00	\$6,750.00
44	KY CLASS "B" CONCRETE THRUST BLOCKING (2500 PSI)	CY	13	\$250.00	\$3,250.00
45	ASPHALT PAVING (3.5" THICK)	TONS	6	\$350.00	\$2,100.00
46	LANDSCAPING & SEEDING / RESTORATION	SY	33,500	\$1.60	\$53,600.00
47	MOBILIZATION	L.SUM	1	\$500.00	\$500.00
48	BONDS/INSURANCE	L.SUM	1	\$6,500.00	\$6,500.00
				<b>TOTAL BID =</b>	<b>\$324,995.00</b>

1. This is a unit price contract. The final contract price will be based on the unit price and number of units installed. The Owner reserves the right to increase or decrease quantities as dictated by Project Conditions.
2. In the case of a discrepancy between unit prices and computed totals, unit prices should prevail.

**KNOWLEDGE OF LOCAL CONDITIONS AND CONTRACT DOCUMENTS:** The undersigned has examined the location of the proposed work, the Drawings, Specifications and other Contract Documents, and is familiar with the local conditions at the place where the work is to be performed.

BIDDER MURTECO UTILITY SERVICES

BY  DATE 11/23/2022

TITLE OWNER

ADDRESS / EMAIL / PHONE: 2900 IRVIN COBB DR. PADUCAH, KY 42003

KMURTYR @ MURTECO.COM 270-444-0679

**SECTION 00350**

**BID CRITERIA SHEET**

All bidders shall fill out and submit this form with their bid:

A. Safety Plan (attach to bid)

B. List Supervisory Staff proposed for this Work

- 1. Proposed Project Manager MATT HUNTER
- 2. Proposed Project Superintendent MICHAEL ENGLISH

C. List Current Outstanding Contracts, with short description, completion dates and engineering references for each:

<u>FRIENDSHIP RD WATER</u>	<u>FEB. 2023</u>	<u>P.I.W.</u>
<u>BUCKNER LN. WATER</u>	<u>DEC. 2022</u>	<u>BFW/ P.I.W.</u>
<u>BENTON SEWER</u>	<u>DEC. 2022</u>	<u>RIVERCREST</u>
<u>CHEM STATION WATER</u>	<u>DEC. 2022</u>	<u>SITEXORX</u>

D. List Proposed Subcontractors and Division of Work:

NONE

E. Safety Equipment (Trench Boxes w/classifications, Gas Detectors, Confined Space Entry Equip, Etc.):

- GME TRENCH BOXES
- HONEYWELL GAS MONITORS
- DBI SALA CONFINED SPACE EQUIPMENT

F. Construction Equipment (List all owned equipment to be used on the project):

KUBOTA KX-080 EXCAVATOR

CASE CX 160 EXCAVATOR

VERMEER 24x40 III DIRECTIONAL DRILL

G. Minimum of three (3) project references for projects of similar character.

Referenced Project	Date Completed	Owner Reference w/Phone No.
1. MURRAY BUSINESS LOOP	NOV. 2022	BFW ENG.
2. CAIRO RD TANK	JUNE 2022	PADUCAH WATER
3. SOUTHWEST ONE WATER	JAN 2020	RIVERQUEST

**MURTCO, INC.**  
**SAFETY & HAZARD COMMUNICATIONS PROGRAM**  
**TABLE OF CONTENTS**

<input type="checkbox"/> <b>Management's Commitment Letter</b>	Revised December 1, 2020
<input type="checkbox"/> <b>General Safety Policies / Procedures</b>	Revised December 1, 2020
Substance Abuse Policy	Accident Reporting & Investigation Procedure
Corrective Action / Incentive Plan	Light Duty Policy
Safety Meeting Program	Personal Protective Equipment Policy
New Employee Orientation Program	
<input type="checkbox"/> <b>Safety Policy</b>	Revised December 1, 2020
Sub-Contractor Safety Review	Inspection Checklist
General Safety Rules	Key figures to remember (29 CFR 1926 & 1910)
<input type="checkbox"/> <b>Hazard Communication Program</b>	Revised December 1, 2020
<input type="checkbox"/> <b>Blood borne Pathogens Program</b>	Revised December 1, 2020
<input type="checkbox"/> <b>First Aid and Health Program</b>	Revised December 1, 2020
<input type="checkbox"/> <b>Respiratory Program</b>	Revised December 1, 2020
<input type="checkbox"/> <b>Hearing Conservation Program</b>	Revised December 1, 2020
<input type="checkbox"/> <b>Emergency Action Plan</b>	Revised December 1, 2020
<input type="checkbox"/> <b>Fire Extinguisher Program</b>	Revised December 1, 2020
<input type="checkbox"/> <b>Electrical Safety &amp; Lockout/Tagout Program</b>	Revised December 1, 2020
<input type="checkbox"/> <b>Electrical Equipment Testing Program</b>	Revised December 1, 2020
<input type="checkbox"/> <b>Fall Protection Program</b>	Revised December 1, 2020
<input type="checkbox"/> <b>Scaffolding Safety Program</b>	Revised December 1, 2020
<input type="checkbox"/> <b>Stairways &amp; Ladders Safety Program</b>	Revised December 1, 2020
<input type="checkbox"/> <b>Confined Space Program</b>	Revised December 1, 2020
<input type="checkbox"/> <b>Cutting and Welding Program</b>	Revised December 1, 2020
<input type="checkbox"/> <b>Digging and Excavation Program</b>	Revised December 1, 2020
<input type="checkbox"/> <b>Hoisting and Rigging Program</b>	Revised December 1, 2020
<input type="checkbox"/> <b>Fleet Management Program</b>	Revised December 1, 2020
<input type="checkbox"/> <b>Forklift Program</b>	Revised December 1, 2020
<input type="checkbox"/> <b>Aerial Lift Program</b>	Revised December 1, 2020
<input type="checkbox"/> <b>Specialty Air Contaminants Program</b>	Revised December 1, 2020
<input type="checkbox"/> <b>Safety Data Sheets (SDS)</b>	Revised December 1, 2020
<input type="checkbox"/> <b>Forms (Various Inspection &amp; Safety Forms)</b>	Revised December 1, 2020



# THE AMERICAN INSTITUTE OF ARCHITECTS

## AIA Document A310 Bid Bond

KNOW ALL MEN BY THESE PRESENTS, THAT WE Murtco Utility Services LLC

2900 Irvin Cobb Drive, Paducah, KY 42003

as Principal, hereinafter called the Principal, and The Ohio Casualty Insurance Company

175 Berkeley Street, Boston, MA 02116

a corporation duly organized under the laws of the State of NH

as Surety, hereinafter called the Surety, are held and firmly bound unto City of Hardin/Marshall County Fiscal Court

1101 Main Street, Benton, KY 42025

as Obligee, hereinafter called the Obligee, in the sum of Five Percent of Amount Bid

Dollars (\$ \_\_\_\_\_ 5% \_\_\_\_\_ ),

for the payment of which sum well and truly to be made, the said Principal and the said Surety, bind ourselves, our heirs, executors, administrators, successors and assigns, jointly and severally, firmly by these presents.

WHEREAS, the Principal has submitted a bid for Hunter Rd. & Walnut Grove Church Road Water Main Extensions- Installation Contract

NOW, THEREFORE, if the Obligee shall accept the bid of the Principal and the Principal shall enter into a Contract with the Obligee in accordance with the terms of such bid, and give such bond or bonds as may be specified in the bidding or Contract Documents with good and sufficient surety for the faithful performance of such Contract and for the prompt payment of labor and materials furnished in the prosecution thereof, or in the event of the failure of the Principal to enter such Contract and give such bond or bonds, if the Principal shall pay to the Obligee the difference not to exceed the penalty hereof between the amount specified in said bid and such larger amount for which the Obligee may in good faith contract with another party to perform the Work covered by said bid, then this obligation shall be null and void, otherwise to remain in full force and effect.

Signed and sealed this 23rd day of November, 2022

*Helen White*

(Witness)

Murtco Utility Services LLC

(Principal)

(Seal)

By: *Keith Murt Jr*

*OWNER*  
(Title)

*Dulcie Davis*

(Witness)



The Ohio Casualty Insurance Company

(Surety)

(Seal)

By: *Candace Plybon*

Attorney-in-Fact Candace Plybon

(Title)

SECTION 00610

NOTICE OF AWARD

To: MURTCO UTILITY SERVICES, LLC  
2900 IRVIN COBB DRIVE  
PADUCAH, KY 42003

**PROJECT DESCRIPTION:** The project consists of the installation of approximately 12,350 l.f. of 6"- 2" PVC water mains to be installed by trenching and boring methods along Hunter Road and Walnut Grove Road.

The Owner has considered the BID submitted by you for the above-described WORK in response to its Advertisement for Bids dated November 23, 2022.

You are hereby notified that your BID has been accepted in the amount of **Three Hundred Twenty-Four Thousand Nine Hundred Ninety-Five Dollars and Zero Cents (\$324,995.00)**.

You are required by the Information for Bidders to execute the Agreement and furnish the required Contractor's Performance Bond and Payment Bond within ten (10) calendar days from the date of Notice of approval to you.

If you fail to execute said Agreement and to furnish said bonds within ten (10) days from the date of said Notice, said OWNER will be entitled to consider all your rights arising out of the OWNER's acceptance of your BID as abandoned and as a forfeiture of your Bid Bond. The OWNER will be entitled to such other rights as may be granted by law.

You are required to return an acknowledged copy of this NOTICE OF AWARD to the OWNER.

Dated this 6 day of December, 2022.

MARSHALL COUNTY FISCAL COURT

By [Signature]


Title Judge Executive

ACCEPTANCE OF NOTICE

Receipt of the above NOTICE OF AWARD is hereby acknowledged by

MURTCO Utility Services, this the 6<sup>TH</sup> day of DECEMBER, 2022.

MURTCO UTILITY SERVICES, LLC

By: 

Title OWNER